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July 27, 1988

Atlas General Flle, M/037/051

Frank Filas, Reclamatlon Englneer

Transfer and Bondlng of Ailas Mlne Sltes

. .It l! ty understandlng that Atlas Mlnerals ls havlng a firesale and wlll
be transferrlng up-to.9lght of thelr mlne sltes or portions of them to othercompanles. The maJorlty of these sltes are overbonied at the present ilme
because Atlas dld not-develop the mlnes to the extent piopoied-and they have
done quite q b.lt of clean up and reclamation during ilr! piii itve yeari. Thecurrent bond dmount and a nerr bond estlmate is llsled beiow for seven of thesemlnes. The estlmate can, obviously, be reduced further lf, poiilons of theslte(s) are reclaimed prlor to permit transfer.

TO:

FROM:

RE:

l.ll ne Name

Pattl Ann

Standard I

Rlm/Col umbus

Standard II
Dunn

Far Nest

Ivy

File No.

M/037/003

M/037/005

M/037/006

t4l037l}tl

mffiil
M/037/01 9

t41037 t034

Current Bond

$30,210

$23 ,01 8

$57 ,068

$ 9,795

$45,441

$105,051

$l I ,657

$282,250

Proposed Bond

$23,800

$ 5,700

$36, 1 00

$ I,300

$l 3,200

$35,300

$ 3,500

$l t8,900

jb
8/l I

Total



Dunn Mine, M/037/017

Descri ptt on :

Atlas originally proposed to dlsturb 34 acres, but development was
curtailed at an early date with approximately 5 acres disturbed. The
onslte butldlng and evaporatlon ponds will probably be kept to
support the post mlnlng land use of farming. The decline and
borehole will have to be sealed and the wastepl'le will have to be
regraded and topsol I ed. Topsol I has been stockpi I ed.

AmountI tem

Remove Debri s

Regrade waste dump
and topsol I

Rip and seed
5 acres

Seed

8/8

hours

D-7 wllaborer
8 hours

5 acres

l0% Contlngency

Total in 1988 $

Escalation Q.3'1, for 5 years)

Total tn 1993 $

Rate

Lump sum

$l I 0/hr

$l 25lhr

$80/ac

Subtotal

D-7
80

Cost

$,500

8,800

I,000

,400

$l 0,700

I ,100

$l I ,800

I,400

$1 3,200


